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I. Introduction 
The Town of Davie, Florida (Town), receives Federal and State funds for a 

variety of programs to provide decent, safe, and affordable housing, a suitable 

living environment, neighborhood improvements and to expand economic 

opportunities primarily for persons of very-low, low, and moderate-income.  

Construction related housing programs are generally separated into two 

categories; multifamily and single family. When seeking contractors to perform 

work for these programs, the Town will publicly issue a Request for Proposals 

(RFP). Two types of RFP are used; both require documentation that includes 

licensure, certifications, references and other related material, and involve 

competitive bidding processes.   

The type of RFP usually used for multifamily housing-related projects provides a 

specific Scope of Work (SOW) as part of the RFP. Any contractor may respond 

to this open, competitive RFP. The submitted proposals are reviewed and 

scored, and the winning proposal from a qualified, responsive, and responsible 

contractor is awarded the construction contract. This type of RFP is a “one time” 

process; each construction project will have its own RFP issued and results in a 

contract award. 

The second type of RFP, predominantly used for single-family housing-related 

projects, invites qualified contractors to be part of a contractor bidding pool. Only 

pool members in good standing are invited to competitively bid on specific 

projects; in other words, bidding by invitation only. This type RFP is an ongoing 

process and results in qualified respondents being made members of a 

contractor bidding pool. 

Contractors that have been debarred or suspended from working on federally 

funded programs are not eligible to participate in any RPF process. Contractors 

are expected to comply with all applicable Municipal, County, State, and Federal 

laws as they apply to the project. 

All Contractors and organizations bidding upon work available through the 

competitive bid process must familiarize themselves with the policies, materials 

standards, and methods of construction contained herein. All work will 

incorporate these standards and all Contractors are expected to conform to the 

policies and guidelines contained herein.  

Any questions concerning this Handbook or its contents should be referred to 

Giovanni Moss, Housing & Community Development Director, at 954-797-1226. 

Thank you for your interest and participation in these homeowner and 

neighborhood improvement programs.  
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NOTE: The Town reserves the right to amend this Contractor’s 

Handbook at any time. The Town reserves the right to interpret 

and have final authority on any discrepancies, conflicts, or 

contradictions contained within this Contractor’s Handbook. 

II. Contractor Application 

A. Requests for Proposals 

An RFP notice is generally published in the Sun-Sentinel Newspaper and a copy 

of the full RFP placed on the Town’s Webpage for any upcoming projects. To be 

an approved Contractor for any project, the contractor must fill out the RFP in its 

entirety and submit all forms and documentation requested. The RFP will 

stipulate the number of copies required and the method for submittal. The RFP 

must be turned into the Town’s Purchasing Department. Typically, a Contractor 

will be required to meet federal guidelines and show current proof of insurance 

coverage and licensure. Once the Town’s Purchasing Department has received 

the RFP, it will be forwarded to the Housing & Community Development 

Department (H&CD) program staff to ensure all information has been correctly 

submitted, the Contractor meets all programmatic guidelines and regulations, 

and be accepted as a qualified Contractor for the specific RFP. 

B. Requirements 

The following requirements must be met and supporting information must be 

submitted with the Bid documents. The RFP will provide a complete list of 

documents to be submitted including any additional documents needed: 

 Possess a valid State General Contractor’s License and Qualified Business 

License in his/her own name and submit a copy with the application. 

 Be registered with the Town Building Department in active status. 

 Provide three written references from customers, sub-contractors, or material 

supply houses. 

 Provide a copy of contractor liability insurance. 

 Provide a copy of workers compensation insurance or exemption. 

 Be free of any substantiated complaints or violations during the prior two 

years. 

 Maintain a consistent record of passed inspections with no lengthy 

construction delays during the past two years. 

 Have pulled permits and built or rehabilitated at least three homes within the 

last two years.  
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Contractors who have recently received their license will still be considered. 

It is the responsibility of the Contractor to keep all licenses, certifications, and 

other required items that expire up to date with the Town. Any Contractor with an 

expired license, certificate, proof of insurance, or other expired document will 

automatically be suspended from the Pool until an update is submitted. The 

Town is not responsible for notifying Contractors of information about to expire. 

III. Bid Process 

A. Invitation to Bid 

An Invitation to Bid is generally sent to an approved Pool of Contractors via a 

Microsoft Office Meeting Request. The Invitation to Bid document attached to the 

meeting request may include the property or site location, simple description of 

the scope of work, date, and time of the scheduled Pre-Bid Walkthrough, 

question and answer period, bid response date, and bid opening date. All 

Contractors must respond to the Invitation to Bid/Meeting Request. If a 

Contractor does not respond to the Invitation to Bid/Meeting request within 

24 hours of the Pre-Bid Walkthrough, it will be understood that the 

contractor is declining to bid on that project and will not attend at the Pre-

Bid Walkthrough. 

In the event the Pre-Bid Walkthrough is mandatory, the Contractor must attend 

and sign-in at the Pre-Bid Walkthrough to be eligible to bid. The invitation, 

advertisement, or Notice of Bid will contain the requirement of mandatory 

participation in the Pre-Bid Walkthrough. 

B. Pre-Bid Walkthrough 

The Pre-Bid Walkthrough is the opportunity for the Contractor to meet with Town 

staff, ask questions to clarify anything related to the SOW, view the project site, 

and take measurements on the interior and exterior of the structure for accurate 

preparation of their bid. Changes, additions, deletions, corrections, and 

refinement of work details or the scope may be noted during this Pre-Bid 

Walkthrough; any revisions to the SOW will be formally published before the bid 

due date. Details specific to the project and any federal requirements such as 

Davis-Bacon wages, etc. will be discussed with the attending Contractor Pool. 

The Pre-Bid Walkthrough will start promptly at the time specified. Any 

contractors who arrive late may miss important information that may be provided 

on site by staff.  Contractors are required to sign in; Contractors who do not sign 

the attendance sheet will not be eligible to bid. Please do not arrive early to begin 

your examination of the project. 
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Any Contractor accepting the Invitation to Bid who does not attend the Pre-

Bid Walkthrough must submit in writing the reason they did not attend. 

Non-attendance at a Pre-Bid Walkthrough for which a Contractor has accepted 

the invitation may result in the Contractor’s removal from the Pool of Contractors 

at the discretion of the H&CD Director.  

All Contractors attending a Pre-Bid Walkthrough must submit a bid. Any 

Contractor attending the Pre-Bid Walkthrough who does not submit a bid 

must submit in writing the reason for not submitting a bid. Non-submittal of 

a bid after attending the Pre-Bid Walkthrough may result in the Contractor’s 

removal from the Pool of Contractors at the discretion of the H&CD Director. 

A Question & Answer (Q&A) period will be announced in the Pre-Bid Invitation. 

All questions related to the SOW including changes to specifications and 

materials must be submitted during that period. An answer to all questions posed 

at the Pre-Bid Walkthrough as well as those submitted during the Q&A Period will 

be sent to all Contractors attending the Pre-Bid Walkthrough so that all 

Contractors are preparing their bids based on the same information. Any 

changes or addendums to the SOW identified during the Pre-Bid Walkthrough 

and/or the Question & Answer period will be sent to all Contractors attending the 

Pre-Bid walkthrough along with the answers to questions posed at the end of the 

Q&A Period. Please use this final SOW document to submit your bid. Once the 

work is awarded, there will be no changes made to the work write up unless 

required by the building department. Failure to bid according to the final SOW 

may be just cause for disqualification of the Contractor’s bid at the discretion of 

the H&CD. 

C. Bid Proposal Submittal 

For single-family projects, the Contractor’s bid/proposal must be submitted on the 

provided SOW form. The Contractor shall provide line item prices for each item 

specified on the work write-up; profit and overhead must be added at the end. 

DO NOT ADD PROFIT AND OVERHEAD TO THE LINE ITEMS. All prices must 

be typed or printed legibly in blue ink (illegible proposals will be disqualified.) 

Sign the work write-up with blue ink. If you make a mistake on the bid/proposal, 

please initial the change prior to submitting your bid. It is your responsibility to 

remain informed about permit fees, material costs, and other requirements that 

might increase the cost of your work. Once you submit your bid proposal, you are 

bound to the price that is stated on your bid proposal. The bid proposal will 

become part of the construction contract. 

For Multi-family projects, the Contractor shall list on the bid sheet, in detail, all 

specifications of materials to be used, and the scope of work to be performed. 
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Specifications are required for, but not limited to paving, concrete, landscaping, 

plumbing, electrical, HVAC, windows, doors, hardware, flooring, painting, 

insulation, ceramic tile, cabinets, counter tops, appliances, mirrors, etc. This will 

ensure that Contractors are bidding based on the use of similar or like materials 

and scope of work. It also eliminates any misconceptions between the Town, 

Homeowner, and the Contractor as to what they will/will not expect from the 

contract.  

The Contractor agrees that he/she has prepared the contract proposal and that 

the contents are consistent and accurate as to the name of the Contractor, SOW, 

and the price of the contract. The Contractor acknowledges the performance 

requirement established in the SOW and or contract, and warrants that all work 

undertaken will conform to said specifications. 

All bids must be submitted in a sealed envelope. The envelope should have the 

words “Sealed Bid” written on the outside of the envelope. Include on the 

envelope the company name, property address, client’s name, bid identification 

number (if applicable) and date & time of the bid opening. Return your completed 

bid/proposal before the bid opening date and time. All bids will be stamped with 

the time and date of submittal when they are turned into the H&CD. Late 

proposals will be returned unopened and will not eligible for award.   

For model or materials not specified, prices should reflect replacing and installing 

new items that match existing in quality and style. If a model is specified you will 

be expected to install that model or product number. You may not deviate from 

the product specified without written authorization from the Town. All questions 

related to job specifications should be cleared prior to submission of bid/proposal 

by contacting the H&CD staff representative during the Q&A Period (as 

described above in III. B.) who will provide direction via an email sent to all 

potential bidders. 

A submitted bid is a legally binding offer. Contractors may recall a bid up to 

30 minutes before the bid opening time. Any Contractor refusing to honor 

submitted bid prices/refusing to execute a construction agreement may be 

removed from the qualified Contractor pool at the discretion of the H&CD 

Director. 

Contractors who attend a Pre-Bid Walkthrough must present a bid, or 

provide written justification for failure to do so. Failure to submit a bid or 

justification after attending a Pre-Bid Walkthrough may subject the Contractor to 

removal from the qualified Contractor Pool at the discretion of the H&CD 

Director. 
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D. Contract Award 

The Procurement Office and/or the H&CD staff  (Staff) representative and/or any 

other Department or agency involved or designee will review the bids/proposals 

to ensure that all mandatory work is included, conforms to program specifications 

and the cost is reasonable for the project. Estimates that are illegible, 

unresponsive, unreasonable, inaccurate, incorrectly totaled, unsigned, or 

submitted in pencil may be rejected at the option of the Town.  

Contractors are not authorized to begin work until they receive a “Notice to 

Proceed” which will be provided by H&CD or other Town authority. 

Contractors experiencing delays in completing work within the required deadline 

will not be awarded additional work until the delayed projects have been 

completed to the satisfaction of the Town. Contractors who experience delays on 

three (3) successive projects may not be considered for additional projects at the 

discretion of the Town, unless the delays are caused by factors beyond the 

Contractor’s control. 

The following criteria will be used to determine the winning bid: 

1. The bid is the lowest responsible bid.  

2. Bid amount does not exceed 20% above or 20% below the estimated bid 

price as determined by assigned Town staff. 

3. The bid is mathematically correct. 

4. The Contractor with the lowest bid does not already have an outstanding 

contract. 

5. In the event of a tie bid, the award will be given to the first bid submitted 

according to the time stamped on the bid enveloped when received. 

6. Prior performance of the Contractor. 

Contractors that provide the lowest bid on several simultaneous projects may 

only be awarded one project at a time until satisfactorily completing one project. 

Two or more simultaneous projects may be awarded based on program need as 

determined by the H&CD and demonstrated company capability on a case-by-

case basis. Criteria utilized to determine company capability are outlined blow in 

E. 1-5. 

E. Multi-Family and Rental Rehabilitation 

These projects will be awarded to those Contractors who have demonstrated 

company capability to work on two or more projects simultaneously and have 

demonstrated above average performance as described below: 

1. Projects are completed on time  
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2. Projects consistently pass inspections 

3. Warranty service is promptly taken care of within three business days for 

non-emergencies, within 24 hours for emergencies 

4. Positive homeowner evaluation reports 

5. Positive Staff and/or other Town staff Contractor Performance Evaluation 

reports 

IV. Payment and Contract Performance 

A. Payment Schedule 

Rehabilitation Projects will consist of one (1) payment in full at the satisfactory 

completion of the project, unless otherwise noted. Payments will be based on the 

amount of work completed as described in the work write-up. The Contractor will 

schedule an inspection with the H&CD representative assigned to the project 

twenty-four (24) hours in advance, and will inform the inspector of items he/she 

wishes to be inspected. Please note that all inspections required by the Building 

Department must be complete and a sign-off Building Permit must be submitted 

before payment is authorized. The payment may be held until any punch list has 

been completed.  

B. Contractor Payments 

Payments to the Contractor will be made by the Town in accordance with Section 

A. above. The Contractor is required to complete and submit the Contractor 

Payment Request form along with the Contractor’s Invoice on company 

letterhead to the appropriate Town representative. When submitting for a 

rehabilitation project, the Contractor will obtain the property owner’s dated 

signature on the Payment Request before submitting it to the appropriate 

contracting H&CD representative.   

Lien Waivers will be signed by the Contractor before a draw or payment is 

released. This will be required for every draw or payment, without exception. All 

required Town inspections must be made before a draw or payment is released. 

This includes, but is not limited to an inspection by the appropriate H&CD 

representative as well as the appropriate Building Department inspector(s).  

The Final Draw will be held until the following items have been completed:  

1. All required inspections have been completed and passed by the Building 

Department. 

2. A Final Inspection or Certificate of Occupancy has been issued by the 

Building Department for new construction or rehabilitation. 

3. A Final Inspection has been completed by H&CD. 
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4. The Final Punch List has been completed and signed by the Contractor 

and H&CD representative. For rehabilitation projects, the Homeowner 

must also sign the Final Invoice. 

5. A Final Release of Lien has been signed by the Contractor. 

6. All warranty information has been provided to H&CD and Homeowner for 

a rehabilitation project. 

7. The construction site is clean and ready for occupancy. 

8. All Final Releases of Lien have been received from subcontractors. 

C. Payment Reduction 

The Town reserves the right to decline payment or reduce the amount of a draw 

to such an amount as is necessary to protect the Town and/or homeowner from 

loss or to recover the cost incurred to correct or complete the specified work 

because of, but not limited to the following:  

1. Defective work not corrected 

2. Third-party claims filed or reasonable evidence indicating probable filing of 

such claims 

3. Failure of the Contractor to make proper payments to sub-contractors, 

laborers or material suppliers 

4. The amount of work completed is not enough to constitute a draw or 

payment.  

When the above conditions have been corrected or resolved, payment shall be 

made to the Contractor. 

D. Change Orders 

The Contractor agrees that no alteration of materials or labor described in the 

original SOW shall take place unless in writing and mutually agreed upon by the 

H&CD’s representative and the Contractor. Single-family projects must include 

agreement in writing by the Homeowner. All changes must be submitted on the 

Change Order form provided within this Manual, signed and dated by the H&CD 

Program Specialist, Homeowner, and Contractor in a single-family project. Any 

changes made will be bound by the contract and incorporated into the project 

subject to the same requirements, policies, and procedures as described above.  

E. Suspensions and Disqualifications 

Contractors will be suspended or disqualified from participation in the programs 

for any of the following conditions:  
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1. Self imposed 

A Contractor may disqualify him/herself before contract signing for 

conflicting work contracts or personal hardship or other documented 

disqualifying reasons. A Contractor may suspend their membership in the 

Contractor Pool for a period of time by submitting a letter to the H&CD 

office stating the reason for their desire to suspend their membership. A 

Contractor who suspends their membership voluntarily must submit a 

letter to reactivate their membership in the Pool and must ensure all 

documents in their file are up to date. 

2. Insurance Violations  

If at any time a Contractor fails to have required insurance, he/she will be 

automatically suspended until proof of insurance is provided. The 

Contractor must have insurance at all times. Any changes in coverage 

must be reported to the Town’s H&CD and Building Department in writing 

within five (5) working days of such said change, including renewals. 

3. Business & Professional License Violations 

Any Contractor who has a license suspended, revoked, rejected, or 

inactivated will be automatically disqualified. All license renewals must be 

current and a copy provided to H&CD and, if required, to the Building 

Department. All Contractors must submit copies of renewed licenses to 

H&CD within five (5) working days of renewal.  

4. Failure to Honor Warranties 

Any Contractor who fails to honor a warranty from a previous contract will 

be barred from future bidding for one (1) year and will be required to 

reimburse the Town for the cost of any work performed by another 

Contractor to correct the warranty work.  

5. Default 

If a Contractor defaults or does not complete an assigned project, he/she 

will be disqualified indefinitely from participating in any programs through 

the Town.  

6. Willful Misconduct 

Willful misconduct by a Contractor, the Contractor’s employees, or sub-

contractors while engaged in Town project work will not be tolerated. The 

Contractor may be disqualified from the program for allowing behavior 

such as, but  not limited to criminal convictions, theft, lewd or lascivious 

acts, foul language, public intoxication, illegal drug use, willful destruction 

of the Town’s or Homeowner’s property, or abusive behavior towards the 

Homeowner or Town staff. 
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7. Contractor Negligence 

Contractors that do not adhere to building codes, construction industry 

standards, contract specifications, and material requirements will be 

dismissed. The contract will be awarded to another Contractor. 

8. Payment Delinquency 

Failure to pay sub-contractors or material suppliers automatically 

disqualifies the Contractor from the program.  

9. Kickbacks/Price Fixing 

Any evidence of kickbacks or price fixing by or between Contractors, their 

employees, officers, owners, agents, partners, representatives, or any 

other affiliate will automatically disqualify the Contractor indefinitely.   

10. Brokering of Work 

No person shall broker any Town Construction Contract to another 

licensed or unlicensed Contractor. Anyone caught brokering work or 

receiving a brokered contract will be immediately suspended and possibly 

be disqualified indefinitely from participating in any work program through 

the Town. 

F. Lien Waivers 

The Contractor shall protect, defend, and indemnify the Town and the 

Homeowner during a rehabilitation project from all claims of unpaid work, labor, 

or materials. The Contractor must sign a Release of Lien prior to receiving any 

payments. This will be required of the Contractor at every draw request; no 

exceptions will be made. It is the Contractor’s responsibility to obtain Release of 

Liens from its sub-contractors, material suppliers, and any other affiliates 

associated with said project.  

G. Inspections 

H&CD Staff reserves the right to inspect for approval all work performed by the 

Contractor and will visit the worksite without notice at their discretion throughout 

the work period. A scheduled inspection is required prior to receiving a draw or 

payment. The Contractor will schedule an inspection twenty-four (24) hours in 

advance by calling the assigned H&CD representative. The Contractor will be 

notified with the outcome of the inspection within twenty-four (24) hours. 

It is the responsibility of the Contractor to call the Building Department for all 

permit inspections; the Contractor will notify the H&CD representative 24 hours 

prior to the inspection. 

H. Performance 

All work performed must be done in a workmanlike manner. Where a Contractor 

fails to perform in a workmanlike manner, the Contractor will be afforded the 
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opportunity to correct deficiencies as provided by law. If the Contractor is unable 

or unwilling to correct deficiencies (defaults), the next lowest-bidding Contractor 

will be offered the opportunity to complete the work scope. If additional costs are 

incurred to effect remedies, the measure of damages is the cost to repair the 

damage to the condition contemplated by the parties at the time of the contract. 

Damages will be the responsibility of the defaulting Contractor. 

V. Project Responsibility 

A. Town Responsibility 

The Town prepares bid packages, awards bids, inspects construction, and 

makes payment on behalf of itself or the homeowner for a rehabilitation project. 

B. Construction Agreement 

The Agreement for construction services is between the Contractor and the Town 

or the Homeowner for single-family rehabilitation projects.  

C. Contract Signee 

Only the authorized Town representative, property owners, the License holder, or 

the Financially Responsible Officer of the Contractor or corporate officer duly 

authorized by resolution may sign contract documents. 

D. Access to Property 

All parties involved in the construction process shall have access to said property 

during normal business hours. Normal business hours are defined as Monday 

through Friday, 8:00 AM to 5:00 PM. In the event that the Homeowner continues 

to occupy the property during rehabilitation construction, a time of operation will 

be established between the Homeowner and the Contractor. 

E. Utilities 

The Contractor shall obtain direction from H&CD regarding the availability of 

existing utilities for neighborhood improvement contracts. When existing utilities 

are available regarding rehabilitation contracts, the Homeowner will provide use 

of water and electricity at no cost to the Contractor, unless otherwise noted. It is 

the Contractor’s responsibility to locate and mark all utilities prior to the start of 

construction.  

F. Debris Disposal 

The Town of Davie has an Exclusive Solid Waste Franchise Agreement with 

Waste Management Inc. of Florida for the collection and disposal of all solid 

waste including construction and demolition (C&D) debris as defined within 
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Florida Statutes Chapter 403. All Contractors performing construction work for 

the Town of Davie shall be subject to the requirements found in the Town’s 

exclusive solid waste franchise agreement and must contract with Waste 

Management for the collection and disposal of all construction and demolition 

debris generated at such construction job sites. 

G. Equipment Storage 

The Contractor and sub-contractors will be solely responsible for the security of 

their equipment, tools, and materials on the construction site. The Homeowner, 

Town, its employees, or affiliates will not be held liable for any losses or 

damages sustained during the construction project. The Contractor shall not 

store equipment and materials on said property that is not used for the work 

described in the contract. 

H. Personal Property 

Personal property belonging to the Homeowner that remains on the construction 

site shall be protected and preserved throughout the duration of the project. The 

Contractor shall hold harmless the Homeowner and Town for any damages 

created by the Contractor or his/her affiliates during construction.  

I. Property Damage 

The Contractor will be held liable for all property damage caused by his/her 

employees, sub-contractors, equipment, tools, material suppliers, or any other 

affiliates contacted by the Contractor to do business on the construction site. The 

Contractor shall make every effort available to avoid damages to the construction 

site and/or Owners property at all times. Any damage sustained to the property 

or its contents must be reported immediately to H&CD’s representative and/or 

Homeowner for rehabilitation projects. 

J. Permits and Impact Fees 

The Contractor will secure, at his/her own expense, all necessary permits, impact 

fees, notice of commencement, etc., required to perform the work as described in 

the contract. No work shall commence without the required permits and 

Contractor must ensure that his/her subcontractors do the same. The signed 

Scope of Work must accompany all Permit Applications to the Davie Building 

Department. 

K. Warranties 

The Contractor agrees to warrant all labor and materials used during construction 

for the period of one year from the date of completion. All extended warranties 

beyond one year shall be provided to the Town or Homeowner at the completion 
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of the contract. These warranties will consist of neighborhood improvement 

equipment, concrete, paving, etc., as well as appliances, HVAC, plumbing 

fixtures, electrical fixtures, windows and doors, hardware, paint, flooring, 

cabinets, etc. If a warranty issue should arise within one year, the Contractor is 

expected to respond within seventy-two (72) hours for non-emergency and within 

twenty-four (24) hours for emergencies to resolve the issue. If the Contractor fails 

to respond to and remedy a warranty issue, he/she will be disqualified from the 

program for a period to be determined by the H&CD Director, and must 

reimburse the Town or Homeowner for any work contracted to correct the 

warranted work.  

L. Disputes 

All unsettled claims or disputes between the Town or Homeowner and the 

Contractor arising out of or related to work under a rehabilitation project shall be 

submitted to arbitration under the laws governed by the State of Florida. Notice of 

the demand for arbitration shall be filed in writing with the other party to this 

agreement, and shall be made within a reasonable time after a dispute has 

arisen. The award rendered by the Arbitrator shall be final and judgment may be 

entered upon it in accordance with applicable law in any court having jurisdiction 

thereof. The prevailing party may be entitled to recover all costs, including 

reasonable attorney’s fees.    

M. Room Completion – Rehabilitation 

As the Contractor completes areas during Rehabilitation, the Homeowner may 

use that area for their personal use. If any damages occur to a completed area 

occupied by the Homeowner during rehabilitation, the Homeowner will be held 

liable for such damages. 

VI. Contractor Quality & Standards 

A. Licenses 

Contractors must possess a valid State of Florida General Contractor’s 

License and Qualified Business License or Occupational License if applicable. A 

current copy of the Contractor’s license must be on file with the Town Building 

Department and H&CD. Any changes, including renewals, must be 

submitted within five (5) working days of such said change. Any violations or 

discipline against the Contractor must be reported in writing to H&CD’s 

representative within five (5) working days.  
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B. Insurance 

The Contractor agrees to carry adequate insurance coverage for liability and 

workers compensation as required by state law and the Building Department. 

Any changes in insurance coverage, including renewals must be provided 

in writing within five (5) working days to H&CD and the Building 

Department. It is understood that any sub-contractors hired or working with the 

Contractor must have adequate insurance coverage for liability and workers 

compensation. The Contractor must provide a Certificate of Insurance to H&CD 

and submit any changes or renewals as well.  

C. Communication 

The Contractor is responsible to communicate to the H&CD Specialist assigned 

to the project all milestones regarding the project completion. Milestones include 

but are not limited to date of work commencement, date of all inspections, and 

date of work completion. Failure to communicate can result in suspension from 

the Contractor Pool. 

The Contractor is responsible for communicating with the property owner 

information about the work he is performing, permits, project milestones, 

warranties, work scheduling, issues that arise throughout the project, and any 

other information that affects the homeowner and the project.  

Effective, timely communication is a requirement of the Contractor and will be 

evaluated by the Program Specialist and homeowner at the end of the project. 

D. Coordination of Work 

The Contractor is responsible for the coordination of all work described in the 

contract. He/she agrees to schedule all work in the proper order for the operation 

of all trades, material, and workers engaged in the contract. For a rehabilitation 

project, it is agreed that no exterior work, such as re-roofing, will be performed 

during adverse weather conditions that would cause damage to the 

Homeowner’s property.  

E. Codes 

The Contractor will comply with all building and code regulations and ordinances 

required by the Building Department. The Contractor will not be held responsible 

for pre-existing violations of code or building laws except where corrections of 

such violations are required within the scope of the contract. It is the Contractor’s 

responsibility to stay informed of all changes to the building code and the Town 

and Broward County ordinances. 
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F. Material Quality 

The Contractor must furnish all materials necessary to complete the contract. All 

materials used and installed must be new and of quality specified in the SOW 

and this document. Any materials used other than what is in the SOW must be 

approved by H&CD’s representative in writing before installation. All materials 

used by the Contractor are subject to inspection.  

G. Labor Quality 

All labor furnished by the Contractor or sub-contractor must be performed in a 

workmanlike manner by skilled, trained professionals. Tradesmen, when required 

by municipal, county, or state law, shall be licensed. All work performed by the 

Contractor and his/her associates will be inspected by authorized Town 

personnel and is expected to conform to the contract, building codes and 

professional work ethics. The Contractor shall be responsible for the 

workmanship and conduct of his sub-contractors. 

H. Safety 

The Contractor agrees to keep the construction site a safe working environment 

at all times. All trash and debris will be picked up during the course of work, as 

well as tools and equipment when applicable, to insure safety for the workers and 

Homeowner when applicable. Chemicals and flammables such as paints and 

solvents shall be removed daily, or locked in a secure location, to prevent 

accidents. 

I. Cleanup 

The Contractor agrees to keep the construction site cleared of trash and 

construction debris, cleaning site on a daily basis. Contractor will provide a 

dumpster or other approved receptacle at his/her cost in accordance with the 

Town’s solid waste franchise requirements. For questions or details regarding 

this requirement, contact the Town’s Procurement Manager at 954-797-1016. 

J. Completion Deadline 

The Contractor is required to complete all work within the time allowed as 

described in the contract agreement. Extensions may be granted to the 

Contractor for circumstances that are beyond his/her control such as weather 

delays, natural or national emergencies, documented personal hardships, etc. If 

the work is not completed on time, the Contractor may be required to pay 

liquidated damages and may be disqualified from future bidding. Liquidated 

damages will occur at the rate of up to two hundred-fifty dollars ($250) a day 

starting from the original completion date. H&CD will determine any discipline 

against the Contractor on a case-by-case basis. Contractors that experience 



Page | 20  
February 7, 2012 

delays due to inclement weather, natural disasters, or factors outside their control 

must request an extension of time in writing that must be approved by the Town. 

The Homeowner and H&CD must approve any extensions during the 

performance of a rehabilitation project. 

K. Hold Harmless 

The Contractor shall agree to defend, indemnify, and hold harmless the Town 

and the Homeowner, from liability and claim for damages because of bodily 

injury, death, property damage, sickness, disease, theft, or loss and expenses 

arising from the Contractor’s performance under the agreement for neighborhood 

improvements or to install or construct home improvements. The Contractor is 

acting in the capacity of an independent Contractor with respect to the Town and 

the Homeowner. 

L. Regulations 

Contractors must comply with all federal, State, County, and local statutes, 

regulations, ordinances, and policies for all projects. Federally funded projects 

require compliance with the Davis-Bacon Act and all other applicable laws and 

regulations. Contractors, who have been debarred from working in federally 

funded projects, cannot participate in Town programs. 

M. Evaluation 

At the end of all projects, the Program Specialist assigned to the project as well 

as the owner of the property will evaluate the Contractor and the work completed. 

The evaluation of the Contractor will reflect the work of his staff and 

subcontractors. Negative evaluations will influence the Contractor’s ability to bid 

on future projects. 

VII. Materials & Specifications 
The materials and specifications listed below are required on all Housing 

Rehabilitation Programs unless otherwise specified or required by Code or other 

regulation. Please include these specifications when bidding on housing projects. 

The Contractor must submit in writing any changes or deviations from these 

specifications. The written request must be submitted to and approved by H&CD 

before such changes are made. 

A. Concrete 

All concrete placing will be of 3,000-psi strength including but not limited to 

footers, stem walls, floors, lintels, and walkways. Driveways will have at least 



Page | 21  
February 7, 2012 

3,000-psi strength and conform to standards set forth by the Town of Davie 

Building Department. 

B. Framing 

All lumber will be #2 or better grade, wall stud spacing will be on 16” centers. 

C. Roof Decking 

Roof decking shall be 5/8” CDX four-ply or greater and secured with a minimum 

8d galvanized deck nails installed 6”/6”. 

D. Roof Underlayment 

All roof decking shall be covered in one (1) layer of 30 lb. felt. 

E. Shingles 

All shingles will be a minimum 25-year architectural, fiberglass/asphalt UL Class 

A Fire Rated, meeting ASTM D3161 or ASTM D7158 for wind resistance and UL 

2218 for impact resistance with a minimum 25-year manufacturer’s warranty and 

a 15 year algae/mildew resistant warranty. Drip edge will have a minimum width 

of two-inches and be constructed of either galvanized or aluminum. 

F. Windows 

Exterior windows will be impact-resistant (conforming to section R4410 of the 

Florida Building Code,) single hung, insulated, aluminum, one over one, vertical 

lift (except as required for egress1,) tempered where required, in a color, if 

available, to be selected by the Homeowner. Better Built grade or equivalent.  

G. Exterior Front Doors 

Doors shall be impact-resistant (conforming to section R4410 of the Florida 

Building Code,) steel clad, insulated, six panel, and equipped with a single 

cylinder dead bolt, Schlage, Yale or equivalent. All doors shall have a lever style 

handle for easy access unless otherwise requested. 

H. Paint 

All exterior and interior paint shall have a 25-year minimum manufacturer’s 

warranty. All painted surfaces will have one coat of primer/sealer and one coat of 

finish paint. 

I. Soffit & Fascia 

Soffit will be 12”, vented, aluminum in white or bronze. Fascia will be either 4” or 

6” aluminum depending on application. 

                                            
1
 Required by the Program 
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J. Cabinets 

Cabinets shall be made of high-density furniture board wrapped in veneer. 

Counter tops will be Formica over ¾” plywood. Backsplashes will be made of ¾” 

plywood wrapped with Formica. 

K. Flooring 

Ceramic tile will be used in the kitchen, baths, utility room, dining room, and the 

entryway. Stain resistant carpet on the remaining floors unless otherwise 

specified. 

L. Plumbing 

 Faucets - Delta, American Standard, or Moen  

 Lavatories, Sinks and Water Closets - Briggs, American Standard, or Gerber 

 Bathtubs- Briggs or American Standard 
 Hot Water Heater - 40-gallon minimum, A. O. Smith, Rheem, Ruud, Whirlpool 

M. Heating & Cooling 

Heat Pump will be used with a Seer Rating of 15 or greater; Minimum of 10 KW 

back up heat strip. 

N. Electrical 

 One ceiling fan/ light combination per bedroom and living room 

 One light fixture per exterior door 

 Standard toggle style light switches 

 Standard style electrical outlets 

 200-amp main service panel 

O. Minimum Insulation 

 Attic: R-30 value 

 Exterior Block Wall: R 4.2l 

 Exterior wall studs: R-19  

 Garage stud wall: R-11  

P. Drywall Texture 

Knockdown or orange peel 

Q. Tub & Shower 

Single piece fiberglass tub and shower units with at least one soap dish and 

towel bar. **Handicapped accessible bathrooms will follow code. 
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R. Interior Trim 

Interior doors will be six panel fiberboard paint grade, Door casings 2 ¼”, finger 

joint, colonial, paint grade. Base boards 3 ¼”, finger joint, colonial, paint grade. 

Door Handles will be lever style. 

S. Window Sills 

Marble sills 

T. Closet Shelving 

Vinyl coated Closet Maid shelving, at least one row in each bedroom closet, linen 

closet, pantry, and utility room. 

U. Mirrors 

One mirrored medicine cabinet or one mirror as required by the Scope of Work 

will be placed over every bathroom vanity. It will run the full length of the vanity. 

Mirror height will be 42”. 

V. Smoke Detectors 

All rehabilitation projects will have smoke detectors installed to bring it up to 

current code, including interconnecting each unit together and wiring them on the 

same circuit. 

W. Colors 

Neutral colors only 
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VIII. Sample Forms & Documents 

A. Contractor Sign-In Town of Davie DRI 

B. Invitation for Bids 

C. Rehab Owner/Contractor Agreement 

D. Rehab Agreement between the Town of Davie and the Homeowner 

E. Notice to Proceed 

F. Subcontractors List 

G. Multifamily/Rental Draw Schedule 

H. Contractor Payment Request 

I. Change Order 

J. Final Inspection Punch List 

K. Contractor Warranty 

L. Contractor Evaluation – Program Specialist 

M. Contractor Evaluation – Homeowner 

 

 

 



Contractor Sign-In Town of Davie DRI 

NAME COMPANY PHONE EMAIL 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    



INVITATION FOR BIDS 
The Town of Davie will accept sealed bids for the following owner occupied property: 

Homeowner Name:    

Property Address:  

  

Housing Type:  

Mandatory Pre-Bid Walk-Through: 

Walk Through Date:  Time:  

Scope of Work: 
 Item 1 

o Description 
o Description 

 Item 2 

 Item 3 
Contractor is responsible for verifying all quantities and measurements. 

Questions & Answer Period: 
Deadline for Submitting 
Questions:  Time:  

Response to Questions Via 
Email:  Time:  
Submit all post-walk through questions in writing via 
email to:  

Bids Due & Opening: 

Bid Due Date  Time: 2:00 PM 

Bid Opening Date:  Time: 2:15 PM 

NOTE: Late Bids Time-stamped 2:01 or Later Will NOT Be Accepted 
Bid Opening 
Location: Town of Davie Housing & Community Development Department 

 
Deliver sealed bids to: Town of Davie 
 Housing & Community Development Department 
 4700 SW 64th Avenue, Suite D 
 Davie, FL 33314-3399 

 
Mark the envelope “Sealed Bid.” Include on the envelope: 
 Property address  Client’s name  Date & Time of Bid Opening  Company 
Name 

All bids will be stamped with the time and date of submittal when they are turned into the 
Housing & Community Development Department. If you have questions regarding this bid, 
please contact the Housing & Community Development Department at (954) 757-1173. 
 
All Prices Must Be Typed or Printed Legibly in Blue Ink. Do Not Combine Line Items. Bid 
Must Be Properly Signed and Dated in Blue Ink. Any Bid Not Following These 
Instructions May Be Rejected. 
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DRI/HOME/CDBG REHABILITATION 
OWNER/CONTRACTOR AGREEMENT 

THIS AGREEMENT is hereby made as of DATE 

BETWEEN the Owner: Fill In Homeowner Name(s) 

and the Contractor: Fill In Contractor Company Name 

 

The Project Address:  

 

 

The Owner and the Contractor agree to do the following: 

ARTICLE 1: The Work  

§1.1 The Contractor shall perform all the work required by the Contract Documents for 

the rehabilitation of the above-described property according to the Scope of 

Work, plans and specifications provided by the Town of Davie (Town) and the 

Owner. 

ARTICLE 2: Time of Commencement and Completion 

§2.1 The Contractor shall, within 15 calendar days from the date of the issuance of the 

Notice to Proceed, commence performance hereunder, and all work to be 

performed by the Contractor shall be completed in accordance with the 

conditions, plans, and specifications within 90 calendar days of issuance of the 

Notice to Proceed. The parties agree that a sum of $250.00 per calendar day 

shall be deducted from the Contract Sum as liquidated damages for each day the 

project remains incomplete beyond the date specified for completion. The 

deadline date for completion is Date 

ARTICLE 3: Contract Sum and Payment 

§3.1 The Town, on behalf of the Owner, utilizing loan proceeds provided by the Town, 

shall pay the Contractor the total Contract sum of Insert Sum of Contract Here. 

The sum of the Contract is final. No changes will be allowed once this contract is 

executed unless authorized by the Town of Davie. 

§3.2 Payments may be withheld due to any one of the following: (1) defective work not 

remedied; (2) claims filed; (3) required inspections not passed by building 
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department; (4) required documents not submitted; and (5) unsatisfactory 

performance by the Contractor. 

§3.3 Final payment shall not be due until the Contractor has delivered to the Owner 

through the Town all guarantees and warranties, a complete release of all claims 

of lien, notices filed or received in connection with the work or receipts covering 

all labor, materials, and equipment for which a lien could be filed, a payment and 

performance bond, if applicable, satisfactory to the Owner and the funding 

Program. 

§3.4 Final payment shall constitute a waiver of all claims by the Owner and the 

Contractor, except those claims presented in writing to the Town prior to final 

payment arising from: 

 (1) Unsatisfied liens,  

 (2) Faulty or defective work appearing after substantial completion,  

 (3) Failure of the work to comply with the requirements of the Contract 

Documents,  

 (4) Or, substandard work violating guarantees/warranties required by the 

Contract Documents.  

The acceptance of final payment shall constitute a waiver of all claims by the 

Contractor except those previously made in writing and still unresolved at the 

time of final payment. 

ARTICLE 4: Method of Payment   

§4.1 The Owner agrees authorize the Town to pay the Contractor in accordance with 

the Program payment schedule. Work awarded on contracts of $40,000 or less 

shall have one final payment processed at project completion. Contracts over 

$40,000 will be entitled to three payment draws. One payment when 35% of the 

total project is completed. One payment when 70% of the total project is 

completed. A final payment will be processed at project completion. No more 

than three draws will be permitted. Each item requested on each payment draw 

including electrical, plumbing, mechanical, and roofing must have proper 

inspections at the time the draw request is made. The contractor must submit to 

the Town’s Housing & Community Development Department (H&CD) staff (Staff), 

proof of all required inspections.   

§4.2 One hundred (100%) percent completion is defined as all work being completed 

and accepted by the Owner and H&CD Staff and verified by the Building 

Department, in writing (approved building permits and final Certificate of 
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Occupancy). The final payment will not be released until there is 100% 

completion of the work as so defined.  Progress payments and final payment are 

subject to final inspections by H&CD Staff inclusive of final punch list items.  

ARTICLE 5: Contract Documents 

§5.1 The Contract Documents consist of this Agreement and Attachments, the 

drawings, the Scope of Work, all addenda issued prior to the execution of this 

Agreement, all modifications, Change Orders, written interpretations of the 

Contract Documents issued by the DRI/CDBG/HOME Program, all appropriate 

regulations issued by the Town and the  Florida Building Code, and all required 

federal regulations. The intention of the Contract Documents is to include all 

labor, materials, equipment, tools, services, and other items as provided in 

paragraph 5.2 necessary or reasonably implied for the proper execution and 

completion of the work and compliance with the terms and conditions of 

payment.   

§5.2 The Contract Documents shall be executed in duplicate by the Owner and the 

Contractor. By executing the Contract, the Contractor represents that he has 

visited the site and familiarized himself with the local conditions under which the 

work is to be performed, and all applicable regulations and requirements of the 

DRI/HOME/CDBG Program and Florida Building Code. 

§5.3 The term "work" as used in the Contract Documents includes all labor necessary 

to perform the construction required by the Contract Documents, and all 

materials and equipment incorporated or to be incorporated in such construction. 

ARTICLE 6: Supervision 
§6.1 Staff will make periodic visits to the site to monitor the progress and quality of the 

work in order to assess compliance with the Scope of Work. Neither Staff nor 

H&CD will be responsible for the means, methods, techniques, sequences, or 

procedures relating to the construction, or for safety precautions and programs in 

connection with the work; nor shall the Staff or H&CD be responsible for the 

Contractor's failure to carry out the work in accordance with the Contract 

Documents. 

§6.2 Staff will attempt to adjudicate all claims and disputes between the Owner and 

the Contractor. Unsettled claims or disputes between the Homeowner(s) and the 

Contractor arising from or related to the work shall be submitted to arbitration 

under the laws governed by the State of Florida. Notice of the demand for 

arbitration shall be filed in writing with the other party to this agreement, and shall 

be made within a reasonable time after a dispute has arisen. The award 

rendered by the Arbitrator shall be final and judgment may be entered upon it in 
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accordance with applicable law in any court having jurisdiction thereof. The 

prevailing party may be entitled to recover all costs, including reasonable 

attorney’s fees. 

§6.3 Work that does not conform to the Contract Documents and/or to the Florida 

Building Code, in concert with the Town’s Building Department, shall be rejected 

by Staff. 

ARTICLE 7: Owner 

§7.1  The Owner may issue instructions to the Contractor through the Staff, and 

apprise the Staff of any changes, discrepancies, or problems that may arise 

during the term of the Contract. 

ARTICLE 8: Contractor 
§8.1  The Contractor shall communicate with the H&CD Representative assigned to 

this project regarding all milestones of the project including, but not limited to: 

projected date to begin work, permit applications, tear-off, building department 

inspections, and project completion. H&CD Representatives are required to 

document all stages of work photographically and must be aware of project 

milestones in order to fulfill this requirement. Failure to inform H&CD of 

milestones will significantly delay payment for the project. The Contractor must 

similarly communicate with the property owner so they may make appropriate 

personal arrangements. 

§8.2  The Contractor must notify Staff prior to commencing any rehabilitation work of 

any known or suspected hazardous, dangerous, toxic, or radioactive substances, 

including asbestos, on the property. The Owner will take all necessary measures 

to remove hazardous, dangerous, toxic, or radioactive substances from the site. 

§8.3 The Contractor shall supervise and direct the work using his best skills and 

attention. The Contractor shall be solely responsible for all the means, methods, 

techniques, sequences, and procedures relating to the construction, and for 

coordinating all portions of the work under the Contract. All work shall be 

performed in a workmanlike manner according to standard practices. 

§8.4 Unless otherwise specifically noted, the contractor shall provide and pay for all 

labor, withholding and unemployment taxes, materials, equipment, tools, 

construction equipment and machinery, transportation, and other facilities and 

services for the proper execution and completion of work.  

§8.5 The Contractor shall at all times enforce strict discipline, sobriety, and good order 

among his employees, and shall not employ any person not skilled in the task 

assigned to him. 
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§8.6 The Contractor warrants to the Owner that all materials and equipment 

incorporated in the work will be new unless otherwise specified and that all work 

will be of good quality free from faults and defects and in conformity with the 

Contract Documents. All work not in conformity with these standards may be 

considered defective and the work may be rejected and/or appropriate 

deductions from the Contract price shall be accordingly made. 

§8.7 The Contractor shall pay all sales, use, and other similar taxes required by law. 

The Contractor shall secure all permits, fees, and licenses necessary for the 

execution of the work. 

§8.8  The Contractor shall give all notices and comply with all laws, ordinances, rules 

regulations, and orders of any public authority bearing on the performance of the 

work and shall notify Staff if the drawings and specifications are at variance 

therewith.  

§8.9 The Contractor shall be responsible for the acts and omissions of his employees 

and all other persons performing any of the work under the Contract at the 

request of or direction of the Contractor or subcontractor. 

§8.10 The work shall be in accordance with approved samples and shop drawings. 

§8.11  The Contractor at all times shall keep the premises free from accumulation of 

waste materials or rubbish caused by his activities. At the completion of the work, 

he shall remove all waste materials and rubbish from and about the project as 

well as tools construction equipment, machinery, and surplus materials, and shall 

clean all glass surfaces and shall leave the work "broom clean" or its equivalent, 

except as otherwise specified. 

§8.12 The Contractor shall indemnify and hold harmless the Owner,  H&CD and  the 

Town, by and through the DRI/CDBG/HOME Program, its and their employees, 

officials, representatives, agents and attorneys, from and against all claims, 

damages, losses, and expenses including attorney's fees, cost and expenses 

(trial, appellate and administrative) arising out of or in connection with the 

performance of the work, provided that any such claim damage or loss or 

expense: (1) is attributable to bodily injury, sickness, disease or death, or to 

injury to or destruction of tangible property (other than the work itself) including 

the loss of use resulting there from; and  (2) is caused in whole or in part by any 

negligent act or omission of the Contractor, any subcontractor, anyone directly or 

indirectly employed by any  of them or anyone for whose acts any of them may 

be liable, regardless of whether or not it is caused in part by a party indemnified 

hereunder.  In any and all claims against the Owner or against H&CD or  the 

Town, its officials, employees, agents, representatives or attorneys, by any 
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employee of the Contractor, subcontractor, anyone directly or indirectly employed 

by any one of them or anyone for whose acts any of them may be liable, the 

indemnification obligation under this subparagraph shall not be limited in any way 

by any limitation on the amount or type of damages, compensation on benefits 

payable by or for the Contractor or any subcontractor under workers' 

compensation laws, disability benefit laws, or other employee benefit laws.  The 

obligation of the Contractor under this subparagraph shall not extend to the 

liability of the Town, its agents or employees arising out of: (1) the preparation or 

approval of maps, drawings, opinions, or (2) the giving of or the failure to give 

direction or instructions by the DRI/CDBG/HOME Program, its agents or 

employees; provided such acts or omissions are the primary cause of the injury 

or damage. 

§8.13 The Contractor shall guarantee all work performed for a period of one year from 

the date of final acceptance. The Contractor shall furnish the Owner, in care of 

the Staff, properly completed manufacturer’s and supplier’s written guarantees 

and warranties covering materials and equipment furnished under this Contract. 

Any defects that appear within the one-year period and arise out of defective or 

improper materials or workmanship shall, upon direction of the Staff, be 

corrected, and made good by the Contractor at his expense. Contractors who fail 

to comply with the terms of the warranty will be removed from the bidder’s list 

and reported to the Department of Business and Professional Regulation. 

§8.14 Other federal, State, and Local Requirements: The Contractor and/or 

subcontractor agrees to adhere to all federal, State, and local requirements 

including but not limited to the DRI/CDBG/HOME Program Regulations, Federal 

Labor Standard Provisions, if applicable, Section 3 Regulations, Equal 

Employment Opportunity Affirmative Action requirements including 24 CFR Part 

570 Section 602, which require that no person shall be excluded from 

participation, be denied the benefits of or be subjected to discrimination based on 

race, color, national origin, age, sex, religion or disability.  Failure to cite specific 

federal, State, or local requirements shall not relieve the Contractor or 

subcontractor of compliance with the appropriate regulation, if deemed 

applicable. 

ARTICLE 9: Subcontractors 
§9.1 A subcontractor is a person who has a direct written contract with the Contractor 

to perform any work at the site. 

§9.2 Unless otherwise specified in the Contract Documents or in the instructions to the 

Bidders, the Contractor, as soon as practicable after the award of the Contract, 

shall furnish to H&CD, in writing, a list of the names of subcontractors proposed 
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for the principal portions of the work. The Contractor shall not employ a 

subcontractor to whom H&CD, the Town, or the Owner may have a reasonable 

objection. The Contractor shall not be required to employ any subcontractor to 

whom he has a reasonable objection. Contracts between the Contractor and the 

subcontractor shall be in accordance with the terms of this Agreement and shall 

include the General Conditions of this Agreement insofar as applicable. The 

contractor may not employ a subcontractor that is not licensed or insured in the 

trade hired to work.    

ARTICLE 10: Separate Contracts  

§10.1 The Owner does not reserve the right to award other contracts while this contract 

is underway. All construction work will be limited to the work specified in the 

Scope of Work to be performed by the contractor and his subcontractors.  

§10.2 The Contractor shall notify H&CD if other work is being performed at the site. The 

contractor may not enter into any contract with the owner for work other than 

what is specified in the Scope of Work during the term of this contract.  

ARTICLE 11: Royalties and Patents  

§11.1 The Contractor shall pay all royalties and license fees. The Contractor shall 

defend all suits or claims for infringement of any patent rights and shall hold the 

Owner harmless from loss on account thereof. 

ARTICLE 12: Time 
§12.1 Time is of the essence. 

§12.2 If the Contractor is delayed at any time in the progress of the work by changes 

ordered in the work, labor disputes, fire, unusual delay in transportation, 

unavoidable casualties, causes beyond the Contractor's control, or by any cause 

which Staff, may determine justifies the delay, then the Contract time may be 

extended by a Change Order for such reasonable time as Staff may determine. 

The Contractor must request such extension of time in writing prior to the 

contract deadline. Contractors who do not submit extensions of time in writing 

before the contract deadline will be fined in accordance with Article 2 of this 

contract. 

ARTICLE 13: Protection of Person and Property   

§13.1 The Contractor shall be responsible for initiating, maintaining, and supervising all 

safety precautions and programs in connection with the work. He shall make all 

reasonable precautions in accordance with prevailing industry standards for the 

safety of, and shall provide all reasonable protection to prevent damage, injury or 

loss to: (1) all employees of the job and other persons who may be affected 



Page | 34  
February 7, 2012 

thereby; (2) all the work and all materials and equipment to be incorporated 

therein; and (3) other property at the site or adjacent thereto. He shall comply 

with all applicable laws, ordinances, rules, regulations and orders of any public 

authority having jurisdiction for the safety of person or property, or to protect 

them from damage, injury, or loss.  The Contractor will be held responsible for all 

damage or loss to any property caused in whole or in part by the Contractor, any 

subcontractor, or anyone directly or indirectly employed by any of them or by 

anyone for whose acts they may be liable. 

ARTICLE 14: Contractor's Liability Insurance 

§14.1 The Contractor shall purchase and maintain and shall ensure that each of his 

subcontractors shall purchase and maintain such insurance as will protect each 

of them from claims from worker's compensation laws and other employee 

benefit laws, from claims for damage because of bodily injury including death, 

and from claims for damages to property which may arise out of or result from 

the Contractor's operation under this Contract, including any subcontractor or 

their respective employees, agents or representatives.  This insurance shall be 

written for not less than any limits required by law, and shall include liability 

insurance as applicable to the Contractor's obligations. 

§14.2 The Contractor shall provide builders risk insurance to cover all losses in the 

event of theft of materials from the project site during the term of the Contract. 

§14.3 Certificates evidencing the above-required insurance shall be filed with Staff, 

prior to issuance of the Notice of Commencement. 

ARTICLE 15: Owner's Insurance  

§15.1 The Owner shall be responsible for purchasing and maintaining his own liability 

insurance and, at his option, may maintain such insurance as will protect him 

against claims that may arise from activities under the Contract. 

§15.2 Flood Insurance Requirements: The owner shall be responsible for purchasing 

and maintaining flood insurance if the property is located in a Special Flood 

Hazard Area as defined by the National Flood Insurance Program. The insurance 

will be maintained active for the duration of the lien filed in connection with this 

project. 

ARTICLE 16: Changes in the Work 

§16.1 Once this contract has been executed, no changes to the work will be allowed. 

Under extreme circumstances, when H&CD determines that changes must be 

made to this contract, any approved alterations, deletions, or deviations from this 

Contract will be executed upon a written change order signed by the Owner, 
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Contractor, and the Staff. Such Change Orders and resulting cost changes, if 

any, will be made part of the original Contract and will be limited to 10% of the 

cost of the line item. However, no extra costs will be paid if the Contractor has 

neglected to properly evaluate the extent of the work. Work performed prior to 

the execution of a Change Order will not be paid. 

§16.2 The Contract sum and the Contract time may be changed only by written Change 

Order. 

§16.3 The cost or credit to the Owner from a change in the work shall be determined by 

mutual agreement of the Owner, Contractor, and DRI/CDBG/HOME Program 

Staff. 

ARTICLE 17: Correction of Work  

§17.1 The Contractor shall correct any work that fails to comply with the requirements 

of the Contract Documents where such failure to comply appears during the 

progress of the work, and shall remedy any defects due to faulty materials, 

equipment, or workmanship which appear within a period of one year from the 

date of final payment of the Contract or within such longer period of time as may 

be prescribed by law or by the terms of any applicable special guarantee 

required by the Contract Documents.  The provisions of this Article apply to work 

done by subcontractors as well as to work done by employees of the Contractor. 

ARTICLE 18: Prohibition against Use of Lead-Based Paint and 

Elimination of Lead-Based Paint Hazard 

§18.1 No Contractor or subcontractor shall use or permit the use of lead-base paint on 

applicable surfaces. Every Contract and subcontract shall contain a prohibition 

on the use of lead-based paint. 

§18.2 Defective paint shall be presumed to be lead-based and deemed a health hazard 

that must be corrected, unless testing shows that lead is not present in the paint 

at a level above one (1%) percent.  

§18.3 All applicable surfaces identified in subparagraph 18.4 as health hazards shall 

receive adequate treatment to protect against the ingestion of the contaminated 

paint. Particular care shall be taken to correct conditions of cracking, scaling, 

peeling, and loose paint on walls, ceilings, doors, windows, trim, stairs, railings, 

cabinets, and piping. All such surfaces that require treatment shall be thoroughly 

washed, sanded, scraped, or wire brushed; so as to remove all cracking, scaling, 

peeling, and loose paint before repainting.  At a minimum, these surfaces must 

receive two coats of a suitable non-lead based paint. Where it is not feasible to 

control or correct the cracking, scaling, peeling, or loosening of the lead-based 
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paint and where the film integrity of the treated surfaces cannot be maintained, 

the paint of these surfaces shall be removed or covered with materials such as 

hardboard, plywood, drywall, plaster, or other suitable materials. 

 

 

§18.4 Definitions:  

(a)  Lead-based Paint as defined in section 501(3) of the Lead-Based Paint 

Poisoning Prevention Act [42 U.S.C. § 4341(3)] means any paint 

containing more than one (1%) percent lead by weight (calculated as lead-

metal) in the total nonvolatile content of liquid paints or in the dried film of 

paint already applied. 

(b) Applicable surface means all interior surfaces and those exterior 

surfaces, such as stairs, decks, porches, railings, windows, and doors, 

which are readily accessible to children under seven (7) years of age [42 

CFR 90.2(g)]. 

ARTICLE 19: Termination by the Owner   

§19.1 If the Contractor defaults or neglects to carry out the work in accordance with the 

Contract Documents or fails to perform any provisions of the Contract as 

determined by the Owner or the Staff, the Staff may, after giving seven (7) days 

written notice specifying the default to the Contractor, correct deficiencies and 

deduct the cost thereof from the payment then or thereafter due the Contractor 

or, at his option, terminate the Contract and complete the Contract utilizing the 

next lowest-bidding contractor, and if expenses of completion exceed the unpaid 

balance, the defaulting Contractor shall be liable for the difference. 

ARTICLE 20: Conflict of Interest 

§20.1 Contractor is aware of the conflict of interest laws of the State of Florida, 

particularly, Chapter 112, Part III, Florida Statutes; and the United States 

Department of Housing and Urban Development, particularly 24 CFR Part 570 § 

570.611, and agrees that it shall fully comply in all respects with those provisions. 
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IN WITNESS WHEREOF, the Owner and the Contractor have caused this Agreement 

to be executed by duly authorized officials on the date first above written. 

Signed, sealed and delivered in the presence of: 

 

Owner (Signature)  Owner (Signature) 

(Printed/Typed Name)  (Printed/Typed Name) 

 

Contractor – Individual (Signature)   

(Printed/Typed Name)   

 

Contractor – Corporation (Signature)  Corporate Secretary (Printed Name) 

(Printed/Typed Name)  By 

(Seal)   

 
 

 

Witness (Signature)  Witness (Signature) 

(Printed/Typed Name)  (Printed/Typed Name) 
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DRI/HOME/CDBG Rehabilitation Agreement 

BETWEEN 

The Town of Davie and the Homeowner 
 

The Homeowner certifies that he/she has received, read, and understands the 

rehabilitation contract price, the scope of work, the rehabilitation and construction 

process, and the services to be offered and performed on the subject property. The 

Homeowner acknowledges and approves of the Contractor selected through the open 

competitive bid process and agrees to the amount of the contract and the scope of work 

to be performed.  

Furthermore, the Homeowner agrees to the following: 

ACCESS: The Homeowner will grant access to his/her property during normal business 

hours to all parties involved in the rehabilitation process. In the event that the 

Homeowner continues to occupy the property during construction, a time of operation 

will be established between the Homeowner and the Contractor. 

PERSONAL PROPERTY: The Homeowner agrees to remove personal property within 

the construction area as to not interfere with the progress of work. The Contractor shall 

have easy access in and around the area of the home for operation of equipment 

necessary for the rehabilitation process. 

PETS: The Homeowner will secure all pets at a location as to not interfere with the 

construction process and allow the Contractor to fulfill the requirements of the contract. 

COOPERATION: The Homeowner will cooperate fully with the Town of Davie (Town) 

Building Department and the Contractor during the performance of the contract. 

UTILITIES: The Homeowner will agree to fully furnish the use of electricity and water to 

the Contractor, at no cost to the Contractor or Town, during the rehabilitation process. 

TIME & PERFORMANCE: The Contractor shall start the work within fifteen (15) days of 

receiving the Notice to Proceed, and will finish all work within ninety (90) days thereof. 

The Homeowner shall provide written authorization to the Contractor for the 

commencement of work. If the Contractor fails to start or finish the work within the time 

allowed, the Contractor would have defaulted on the contract and the Homeowner will 

have the right to terminate the contract. A notice to terminate the contract shall be in 

writing and addressed to the Contractor and Town. Such notice shall be sent by certified 

mail within five business days of termination. If the Contractor performs sub-standard 

work as determined by the building inspector or the Construction Coordinator, He or 
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She shall have seven (7) business days to correct the work. If the work is not corrected 

within the time allowed, the Homeowner shall have the right to terminate the contract 

and he/she may hire the Contractor who had the next lowest bid in order to complete 

the unfinished work. All new contracts and Contractors must be approved by the Town’s 

Housing & Community Development Department (H&CD). Any additional costs or fees 

to complete the work will become the responsibility of the defaulting Contractor. 

CHANGE ORDERS: The Homeowner expressly agrees that no changes in material or 

description of work shall take place in cooperation with the Contractor without the Town 

being notified in writing. All changes in material or description of work shall be in the 

form of a Change Order and agreed upon by the Homeowner, Contractor, and H&CD. 

All changes must be approved by H&CD before work commences. 

LIEN ON PROPERTY:  The Homeowner acknowledges and understands that a lien will 

be placed upon their property. The lien amount will equal the total cost of rehabilitation 

plus the cost of documentary stamps, recording fees, surveys, title searches and any 

other fees or closing costs related to the rehabilitation process. The lien holder will be 

H&CD. The Homeowner further acknowledges that construction liens may be placed on 

their property by the Contractor or subcontractors. 

RESOLUTION OF DISPUTES: All unsettled claims or disputes between the 

Homeowners and the Contractor arising from or related to the scope of work shall be 

submitted to arbitration under the laws governed by the State of Florida. Notice of the 

demand for arbitration shall be filed in writing with the other party to this agreement, and 

shall be made within a reasonable time after a dispute has arisen. The award rendered 

by the Arbitrator shall be final and judgment may be entered upon it in accordance with 

applicable law in any court having jurisdiction thereof. The prevailing party shall be 

entitled to recover all costs, including reasonable attorney’s fees.  

HOLD HARMLESS: The Homeowner agrees to indemnify and hold harmless H&CD 

and its affiliates from any and all liability resulting from injury, death, sickness, disease, 

property damage, theft, or any loss and expense by execution of work under this 

contract. The Homeowner agrees to pay reasonable attorney’s fees if H&CD is required 

to defend or prosecute any claim or action arising out of this contract not caused by act 

or omission on the part of H&CD. It is understood that the Contractor is acting in the 

capacity of an independent Contractor with respect to the Homeowner. 

COLOR COORDINATION: All colors chosen by the Homeowner and the Contractor 

shall be of a neutral color such as white, off white, and beige. This applies to all 

materials including, but not limited to roofs, windows, interior and exterior paint, 

cabinets, flooring, plumbing fixtures, doors, trim and appliances. Any deviations in color 

from the list above must have H&CD approval.    
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ACKNOWLEDGEMENT: I, the Homeowner, have received, read and understand the 

Homeowner’s Agreement and shall enforce and agree to the policies within during the 

rehabilitation process.  

Address of property to be improved: 
 
 
 
 
 
 
 
 
 

Homeowner  Homeowner 

Print Name  Print Name 

Date  Date 

 
 
 

 

  

 

 

 

H&CD Staff 

Print Name 

Date 
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Notice to Proceed 

Date:  
 

Property Address: 
 

 
 

Owner(s) 
 

 
 

Contractor 
 

 

Dear [contractor name]: 

Pursuant to the construction Contract signed on     , you are 

hereby notified to proceed with the rehabilitation work on the property described above. 

Upon receipt of this notice, you are responsible for performing the rehabilitation work on 

said building under the terms and conditions of the contract and in accordance with the 

specifications in the work write-up.  

Pursuant to the provisions of Article 2 of the Contract, you are hereby given Notice to 

Proceed with the work within fifteen (15) calendar days of the date of this notice. This 

notice provides that the work will be completed within ninety (90) calendar days of the 

date of this notice. Please acknowledge receipt and acceptance of this notice by signing 

both copies in the space provided below. Keep one copy and return the other to:  

Town of Davie 
Housing & Community Development Department 

4700 SW 64 Avenue, Suite D 
Davie, FL 33314 

 
 
 

I Acknowledge Receipt of this Notice on [date]:  
 

 

Authorized Signature:  
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Subcontractors List 

Bid 
Number:  Program:  

Project Name:  

Project Address: 

 

 

General 
Contractor:  

Complete and submit the names of all subcontractors who will be actively employed in 

the actual rehabilitation of the above-mentioned project prior to contract commencement 

date. Use additional pages as needed. 

 
Firm Name 

Type of Business or 
Trade 

Address Phone 

1 
    

2 
    

3 
    

4 
    

5 
    

6 
    

7 
    

8 
    

9 
    

10 
    

11 
    

12 
    

13 
    

14 
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Multifamily/Rental Draw Schedule 

 

Property Owner:  

Property 
Address: 

 

 

Contractor:  

 

Draw # Work Item Amount 

1st Draw   

2nd Draw   

3rd Draw   

4th Draw   

5th Draw   

6th Draw   

 

This schedule becomes part of the Contract documents. 

 
 
 
 

  

Contractor  Date 

   

Program Specialist  Date 
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Contractor Payment Request 

Property Owner:  

Property Address: 
 

 
 

 

Contractor:  

Contractor Address: 
 

 

Contractor E-mail:  Contractor Telephone:  

 

Contract Amount: $ 
This 
Payment: $ 

Partial  Final  

 

 

Contractor: 

I hereby request an inspection to receive payment in the above amount. I certify that I have 

satisfactorily completed the necessary work to justify this request. I further certify that all bills 

incurred for labor used and material furnished in making said repairs and improvements have 

been paid in full to this date. Attached is my company invoice with a line item breakdown as bid 

in the Scope of Work. 

   

Contractor’s Signature  Date 
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Property Owner: 

I/We hereby agree that the work stated by the Contractor is complete and approve payment to 

the Contractor in accordance with the Agreement contingent upon inspection and concurrence 

by the Program Specialist. It is understood that the actual amount disbursed will be based on 

the findings of that inspection. 

 

 
 

 

 

Housing Program Specialist  

I hereby certify that all work is completed as indicated on the Contractor’s payment request and 

hereby approve the payment to the Contractor in the amount of $ INSERT AMOUNT HERE 

 

 

 

Housing Program Administrator  

I hereby approve payment to the Contractor in the amount of $ INSERT AMOUNT HERE   

   

Owner’s Signature  Date 

   

Owner’s Signature  Date 

   

Program Specialist’s Signature  Date 

   

Program Administrator’s Signature  Date 
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Change Order 

Homeowner:  

Change Order 
#  

Contractor: 

 

Project 
Address: 

 

 

 

The Contract for Rehabilitation Work entered into on Enter Contract Date, by and 

between the above Homeowner and Contractor and approved by the Town of Davie 

Housing & Community Development Department, is hereby amended to include the 

following changes, additions and/or deletions to the work: 

Item Description of Work to be Changed Amount 

1   

2   

3   

4   

Total Change Order Amount $   0.00 

 

This Change Order hereby becomes an integral part of the Contract. The Contract 

amount is hereby amended by Change Order Total for a new total of New Contract 

Total. 

The original work completion deadline is Work Completion Deadline. 

The deadline is: not extended.  extended to Extension Date. 

 

     

Homeowner Signature Date  Contractor Signature Date 
     

Program Specialist  Date  Administrator Date 
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Final Inspection Punch List 

Owner(s):  

Project 
Address: 

 

 
 

Upon Final inspection of the above property on this ____day of __________, 2012, I do 

hereby require the following items to be completed and/or corrected within 10 working 

days of the inspection. Failure to include any item on this list does not relieve the 

Contractor the responsibility to complete all work in accordance with the Contract 

documents. 

1 
 

2 
 

3 
 

4 
 

5 
 

6 
 

 

   

Program Specialist  Date 
 
Will another inspection be required?  YES  NO (circle one). If yes, when? Date 

As of this ____day of __________, 2012, all items have been completed and or 

corrected to the satisfaction of the Owner(s) and Town. 

   

Owner  Date 

Owner  Date 

Contractor  Date 

Program Specialist  Date 
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Contractor Warranty 

Owner(s):  

Project 
Address: 

 

 
 

I, the Contractor, Contractor Name, do hereby warrant that all labor, materials furnished, 

and work performed in conjunction with the above referenced project are in accord with 

the Contract Documents and the authorized modifications thereto, and will be free from 

defects due to defective materials and workmanship for a period of ONE YEAR from the 

date of project completion. This warranty commences on Month day, year, and expires 

on Month Day Year. 

Should any defect develop during the warranty period due to improper material, 

workmanship, or arrangement, the same shall, upon written notice by the Owner or the 

Town of Davie Housing & Community Development Department, be made good by the 

undersigned at no expense to the Owner or the Town. Nothing in the above shall be 

deemed to apply to work that has been abused or neglected by the Owner. 

   

Contractor’s Signature  Date 

Title   
 

STATE OF FLORIDA 

COUNTY OF  

Sworn to and subscribed before me this    day of    , 201 _   ,   

by           , who has/have produced photo 

identification            ___________    or is personally known to me and who did/did 

not take an oath. 

 
 

My Commission 
Expires: 

 

Notary Public   
 

SEAL:  
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Contractor Evaluation 
Program Specialist 

Contractor:  

Homeowner:  
 

1 = Does Not Meet 
Expectations 

2 = Needs 
Improvement 

3 = Meets 
Expectations 

4 = Exceeds 
Expectations 

5 = Excellent 
 

Question 1 2 3 4 5 Comments 

Did the Contractor start the project promptly?       
Did the Contractor communicate with the 
specialist?       
Was the Contractor accessible to the Specialist 
and the Homeowner?       
Was the Contractor patient and understanding 
with the Homeowner?       
Did the Contractor manage staff and 
subcontractors appropriately?       
Did the Contractor notify the specialist regarding 
project milestones (work commencement, 
inspections, etc.)? 

      

Did the Contractor finish the job within the 
contractual time?       
Was the quality of the Contractor’s work 
acceptable?       
Was there an excessive amount of punch list 
items?       

Did the Contractor leave the job site clean?       

Totals:      Total Score: 0 

Additional Comments: 

 

 
 

Scoring 
 
 
 

   

Program Specialist  Date 

Program Manager  Date 

Contractor  Date 

The signing of this form by the Contractor does not indicate agreement with the evaluation. The 
Town of Davie reserves the right to use this evaluation as a basis for determination of future 
awards. 

40 to 50 Points Excellent 

26 to 39 Points Good 

10 to 25 Points Poor 

Any Contractor receiving an overall score of 
“Poor” will be suspended from the bidding for 60 
days. 
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Contractor Evaluation 
Homeowner 

Contractor:  

Homeowner:  
 

Rate the Contractor on the Following Statements: Yes No 

The Contractor conducted himself in a professional manner.   

The Contractor, his staff, and subcontractors were considerate & careful of my 
personal property. 

  

The Contractor, his staff, and subcontractors were considerate of my neighbors.   

The Contractor, his staff, and subcontractors were neat & professional.   

The Contractor was willing to answer my questions.   

The Contractor returned my phone calls in a timely manner.   

The Contractor provided good, quality products.   

The Contractor, his staff, and subcontractors provided quality workmanship.   

The Contractor kept my yard clear of construction debris.   

The work progressed without numerous delays.   

I was not inconvenienced beyond what I was told to expect.   

The completed work was what I expected.   

The Contractor responded to problems and concerns appropriately.   

The Contractor explained all procedures and warranties adequately.   

The Contractor recommended additional work to my residence.   

I would recommend this contractor to another homeowner.   

 

Please rate the quality of work completed: 
 

Very Satisfied Satisfied Unsatisfied Very Dissatisfied 
Please explain any negative evaluation and add additional comments here. Use reverse side if necessary. 

 
   

Homeowner Signature  Date 

 


